UNITED STATES MARINE CORPS
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET
QUANTICO, VIRGINIA 22134-5010

IN REPLY REFER TO:

5720
DON-USMC-2019-001659
1 Feb 19

EMAILED TO: foia@foia.com

Ms. Rose Santos
P.O. Box 368
Depew NY 14043

SUBJECT: DON-USMC-2019-001659
Dear Ms. Santos:

This responds to your Freedom of Information Act (FOIA) request of
November 29, 2018, which requests a copy of contract M67854-14-F-
4838 Order PS33 and all modifications.

In light of the MCI Worldcom, Inc, v. GSA decision, the Department
of Justice Office of Information and Privacy has advised the Navy
Office of the General Counsel that submitter notification in
accordance with Executive Order 12,600 should be made whenever an
agency receives a FOIA request for documents that contain
potentially confidential information in order to obtain and
consider any objections to disclosure. Therefore, iIn accordance
with Presidential Executive Order 12,600, we allowed the
submitters to review the requested documents and provide comment.

Pursuant to the aforementioned Executive Order 12,600 request, the
submitters provided the Marine Corps Systems Command with proposed
redactions pursuant to Exemption 5 U.S.C. 8 552(b)(3), 5 U.S.C. 8
552(b)(4) and 5 U.S.C. 8 552 (b)(6). These submitter redactions
are i1dentified in the enclosed documents.

Specifically, FOIA Exemption 5 U.S.C. 8 552(b)(3) precludes
disclosure of an offeror’s information if disclosure is prohibited
by another statute. It is Important to note that the Competition
In Contracting Act of 1984 (CICA) and 10 U.S.C. § 2305(9),
preclude the release of proposals and information contained within
said proposals. In fact, CICA provides that “a proposal in the
possession or control of [a military department] may not be made
available to any person under section 552 of title 5.” Id.

FOIA Exemption 5 U.S.C. 8 552(b)(4) exempts from disclosure (1)
voluntarily submitted commercial or financial information provided
that the submitter does not ““customarily” disclose the information
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to the public and provided that disclosure would be likely to
interfere with the continued and full availability of the
information to the government, or (ii1) compelled information
likely to cause substantial harm to the competitive position of
the person from whom it was obtained and likely to impact on the
government’s ability to obtain reliable information in the future.
See Critical Mass Energy Project v. NRC, 975 F2d 871, 879-80 (D.C.
Cir. 1992), cert. denied, 113 S.Ct. 1579 (1993); National Parks &
Conservation Ass’n v. Morton, 498 F2d 765, 766 (D.C. Cir. 1974);
Canadian Commercial Corp. v. Dept. of Air Force, 514 F.3d 37 (D.C.
Cir., 2008).

FOIA Exemption 5 U.S.C. 8 552(b)(6) exempts disclosure of
information that would constitute a clearly unwarranted invasion
of personal privacy.

In an effort to minimize further delay we request that you review
the redactions and identify any withheld information that you wish
to receive. MARCORSYSCOM will then determine whether the release
of any requested information is proper under the FOIA and provide
any additional releasable information in a “final release” letter.
IT we do not receive any notification from you, which specifically
requests the release of any redacted information by February 28,
2019, this letter will become the final response and we will close
this FOIA request.

As of February 1, 2019, one hour of search and review (currently
billed at $48 per hour) has been expended during the processing of
your request. Please remit a check or money order, payable to the
Treasurer of the United States in the amount of $48.00 to:
COMMANDER, ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120,
QUANTICO VA 22134-5010.

In view of the above, you may consider this to be an adverse
determination that may be appealed. Since you have created an
account in FOlAonline, you may submit an appeal directly within
the web-based system. To do this, you would log in to your
account, retrieve your original request, and then click on the
“Create Appeal” tab in the left-hand column. The basic
information from your request will be duplicated for you, and then
you can type in the basis of your appeal. |If you prefer to use
regular mail, you may submit an appeal to the Judge Advocate
General (Code 14), 1322 Patterson Avenue SE, Suite 3000,
Washington Navy Yard, DC 20374-5066. Your appeal, 1f any, must
be postmarked within 90 calendar days from the date of this letter
and should include a copy of your initial request, a copy of this
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letter, and a statement indicating why you believe your appeal
should be granted. 1 recommend that your appeal and its envelope
both bear the notation, “Freedom of Information Act Appeal™.

You also have the right to seek assistance and/or dispute
resolution services from the Marine Corps FOIA Public Liaison, Ms.
Sally Hughes, at hgmcfoia@usmc.mil or (703) 614-4008, and/or the
Department of the Navy FOIA Public Liaison, Mr. Christopher Julka,
at Christopher.a.julka@navy.mil or (703) 697-0031. You may also
contact the Office of Government Information Services (0GIS) for
assistance and/or dispute resolution at ogis@nara.gov or 1-877-
684-6448. For more information online about services provided by
OGIS, please visit their website at https://ogis.archives.gov.

IT at any time you are not satisfied that a diligent effort was
made to process your request, you may file an administrative
appeal with the Assistant to the General Counsel (FOIA) at:

Department of the Navy

Office of the General Counsel
ATTN: FOIA Appeals Office
1000 Navy Pentagon Room 4EG635
Washington DC 20350-1000

For consideration, the appeal must be received in that office
within 90 days from the postmark of this letter’s envelope.

Attach a copy of this letter and a statement regarding why you
believe an adequate search was not conducted. Both your appeal
letter and the envelope should bear the notation “FREEDOM OF
INFORMATION ACT APPEAL”. Please provide a copy of any such appeal
letter to the MARCORSYSCOM address above.

Any questions concerning this matter should be directed to Mrs.
Bobbie Cave at (703) 432-3934 or bobbie.cave@usmc.mil.

Sincerely,

- LISA L. BAKER
6E - Counsel


mailto:hqmcfoia@usmc.mil
mailto:Christopher.a.julka@navy.mil
mailto:ogis@nara.gov
https://ogis.archives.gov/
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PERFORMANCE WORK STATEMENT
1.0 General

The purpose of this Performance Work Statement (PWS) is to
obtain comprehensive software maintenance support for the
Automated Manifest System - Tactical (AMS-TAC) program.

1.1 Description of Services/Introduction

The Contractor shall provide Post Deployment Software Support
(PDSS), System Maintenance and Performance Upgrades, and Help
Desk services for AMS-TAC as defined in this PWS.

1.2 Background

The AMS-TAC is a Non-Acquisition Category program. AMS-TAC was
developed in 1991 in response to a Defense Logistics Agency
(DLA) initiative for a simple freight receipt tracking tool. The
application was adopted by the Army in 1994 and the Marine Corps
received Initial Operating Capability in 1998. Currently, AMS-
TAC is being used at more than 100 United States (U.S.) Army,
Navy, and Marine Corps locations worldwide. The U.S. Navy began
adapting the Marine Corps version of AMS-TAC to their business
processes in the traffic management environment at 35 Navy
supply depots and detachments during Fiscal Year 2007/2008.

AMS-TAC is the application used by Marine Corps Distribution
Management Offices, Marine Logistics Groups, and Marine
Air/Ground Task Force (MAGTF) Distribution Centers for the
processing of freight receipts, freight forwarding, and local
freight distribution. AMS-TAC operates on standard Marine Corps
Common Hardware Suites or Navy Marine Corps Internet platforms,
utilizing a garrison desktop or Mini-Deployment Embark
Sustainment Kit (DESK) configuration. The Mini-DESK is a self-
contained transportable unit for Marine Corps use in remote or
tactical environments.

AMS-TAC is a Mission Support system with a Mission Assurance
Category II application. The Confidentiality level is Sensitive
But Unclassified. AMS-TAC uses approved Windows operating
systems for both the garrison desktop and Mini-DESK
configurations. AMS-TAC utilizes Automatic Identification
Technologies, bar code readers, and Radio Frequency
Identification (RFID) tags to scan and capture incoming freight
and manifest data and automatically generates user-specified
reports, forms, shipping information, labels, and other receipt
and manifest documentation. As an adjunct to these functions,
AMSTAC has the capability to transfer data to the appropriate

2
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Department of Defense (DoD) servers in support of the In-Transit
Vigibility/Total Asset Visibility (ITV/TAV) mandate.

AMS-TAC is developed in Visual FoxPro version 9 with service
pack 2. AMS-TAC can be installed on Marine Corps Enterprise
Networks based on current Authority to Operate (ATO) which
expires October 14, 2014. Software extended support for Visual
FoxPro expires January 2015.

1.3 Scope

The scope of this PWS is the full range of PDSS, System
Maintenance, Help Desk, and Performance Upgrade services.
Services include Program Management, Engineering and Analysis,
Configuration Management, Integration, Quality Assurance, Risk
Management, Help Desk, Administration, Information Assurance
(IA), Testing and Evaluation, Logistics, and Travel.

1.4 Objectives

e PDSS and System Maintenance and Performance Upgrades shall be
performed, managed, and monitored to the Government’s cost,
schedule and performance objectives, to include the involvement
of relevant stakeholders, through an integrated and defined set
of project processes in conformance with the Capability
Maturity Model Integration (CMMI) Level III, equivalent or
higher set of standard processes.

e System documentation updates and maintenance, (configuration
baselines, technical documentation, information assurance
documentation, user documentation (job aids), Web Page and
CD/DVD Rough Order Magnitude (ROM) updating, training, and any
required certifications, accreditations) shall precede the
deployment of any new capabilities.

1.5 Period of Performance

The period of performance shall be for a base period of twelve
(12) months, and two (2) 1l2-month option periods.

1.6 General Information

1.6.1 Place of Performance

The work to be performed under this contract shall be performed
at the Contractor’s facility. The Contractor is expected to
participate in telephone conferences and attend meetings in the
Quantico, Alexandria, Virginia and National Capital Region
(NCR). The contractor may be called upon to travel to USMC
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bases, stations and locations to provide on-site system support
as required.

1.6.2 Post Award Conference/Periodic Progress Meetings

The Contractor agrees to attend any post award conference
convened by the contracting activity or contract administration
office in accordance with Federal Acquisition Regulation
Subpart 42.5. The Contracting Officer, Contracting Officer’s
Representative (COR), and other Government personnel, as
appropriate, may meet periodically with the Contractor to
review the Contractor's performance. At these meetings the
Contracting Officer shall apprise the Contractor of how the
Government views the Contractor's performance and the
Contractor shall apprise the Government of problems, if any,
being experienced. Appropriate action shall be taken to
resolve outstanding issues.

1.6.3 Travel and Other Direct Costs (ODCs)

Contractor travel shall be limited to the NCR during the
performance of the PWS. Any travel outside of the NCR requires
Government COR prior approval/authorization. All travel and
ODCs must be included within the FFP CLINs associated with the
PWS. The Contractor shall be authorized travel expenses
consistent with the substantive provisions of the Joint Travel
Regulation and the limitation of funds specified in this
contract.

1.6.4 Transition Period

To minimize any decrease in system operational availability and
to prevent possible negative impacts on PDSS services, the
Government shall ensure a transition period where the incumbent
and new Systems Integrator shall transition knowledge and
understanding of AMS-TAC PDSS efforts and processes. The
Contractor shall have personnel on board at the time of
contract award to participate in the transition and accept
turnover of all system documentation and software. During the
transition period, the Contractor shall become familiar with
all PDSS efforts and processes in order to commence full
performance of services no later than 30 days after contract
award.

2.0 Performance Requirements

The Contractor shall develop, document and apply procedures for
program management and for managing system engineering,
information assurance, user support, external system interfaces,
hardware and software upgrades and integration, which contribute
to PDSS and System Maintenance for AMS-TAC.

4
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2.1 Quality Assurance

2.1.1 Quality Assurance

The Government shall evaluate the Contractor’s performance
under this contract in accordance with the Quality Assurance
Surveillance Plan (QASP), Attachment 2. The QASP focuses on
what the Government must do to ensure that the Contractor has
performed in accordance with the performance standards. It
defines how the performance standards shall be applied, the
frequency of surveillance, and the minimum acceptable defect
rate(s) .

The Contractor’s systems engineering, quality assurance efforts
shall comply with Government policy and instructions and be
reflective in the Contractor’s PDSS and System Maintenance
efforts to ensure existing capabilities meet the Government’s
objectives for zero defects.

The Contractor’s quality assurance program shall provide a
total quality management system approach to the AMS-TAC effort
and shall include program and technical management, quality
assurance and performance management to achieve the control of
product and service quality throughout the task performance.
The Contractor’s quality control procedures shall address the
areas identified in the Attachment 2, QASP. The Contractor
shall develop a Quality Assurance Program Plan (QAPP).
(Deliverables: QAPP)

2.2 PDSS

2.2.1 PDSS Management

The Contractor shall provide a comprehensive PDSS Management
capability based on Industry Best practices. (Deliverables:
Program Management Plan (PMP))
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2.2.1.1 Create, align and manage PDSS tasks

The Contractor shall manage the AMS-TAC program to ensure
accomplishment of tasks, on-time submission of deliverables,
risk mitigation, management and control of established and
Government accepted schedule variances. The breakdown of PDSS
tasks into manageable activities aligned with program
schedule objectives, budget expectations and the Contractor
Work Breakdown Structure (CWBS) forms the PDSS performance
baseline from which all future progress, variances, and
reports are based. The initial baseline shall be developed
and shared with the Government via the CWBS.

2.2.1.2 Monitor and report on PDSS and Contract performance

The Contractor shall participate in AMS-TAC Integrated
Product Team meetings and Working Groups where program status
shall be reported. The Contractor shall aid in the
development of meeting materials and meeting minutes and
action items. (Deliverables: MSR, Presentation Materials,
Meeting Minutes)

Table 1 Meeting Requirements

Meeting AMS-TAC
Configuration Control Board Quarterly
Configuration Management

. X 1
Working Group Meetings Quarterly
Annually
Information Assurance Document and with
review software
changes
Information Assurance review Annually

2.2.1.3 Implement, monitor and report on PDSS and Contract
rigks

The Contractor shall develop reports identifying and
summarizing risks as perceived by the Contractor, the
likeliness of occurrence and consequence for each risk and
share with the Government COR. (Deliverables: MSR)

2.2.1.4 1IA Training and Personnel Access

The Contractor shall conduct initial and annual IA refresher
awareness training in accordance with Marine Corps
Administrative Message (MARADMIN) 257/12. The Contractor
shall complete appropriate forms and processes that may
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include, but are not limited to: System Authorization Access
Request, access to Operation Directive (OpDir), Marine Corps
Certification & Accreditation Support Tool, Contractor
Verification System and Joint Personnel Adjudication System.
The Contractor shall ensure adherence to the requirements
listed in DoDI 8500.2 and DOD 8570.1. (Deliverables: MSR)

2.2.2 Software

2.2.2.1 Software Maintenance

The Contractor shall perform changes to correct the design
and code of AMS-TAC versions as defined by the AMS-TAC
production baseline. Software maintenance shall be inclusive
of system "bug" fixes, implementation of IAVAs, compliance
with Operational Directives, ensuring technological viability
of software components, ensuring interface compatibility,
etc. The Contractor shall perform system maintenance using
industry “best practices” for software maintenance and design
according to the Operations and Sustainment Plan. The
Contractor shall have knowledge of the Receiving and Re-
distribution business processes and how AMS-TAC supports
Marine Corps Receiving, Redistribution, In-Transit
Visibility, and Total Asset Visibility. The Contractor shall
ensure the AMS-TAC Project Manager is apprised of all efforts
regarding the resolution of maintenance issues.

(Deliverables: Configuration Management Plan (CMP),
Requirements Traceability Matrix, Systems Design Document
(updates), System Version Description Document, Operations
and Sustainment Plan).

2.2.2.2 Assemble, integrate, and test software releases

The Contractor shall ensure all approved changes to existing
functionality are fully tested and documented. As changes to
the system are accomplished, the Contractor shall ensure that
interoperability and data integrity are maintained. The
Contractor shall assist with governmental testing efforts as
required. Updated source code will be considered government
property and shall be provided upon request. Software
releases will be conducted and coordinated through the AMS-
TAC Release Readiness process. (Deliverables: Production
version of Application Disk)

2.2.2.3 Interface Partner Consultation/Manage System
External Interfaces

The Contractor shall provide subject matter expertise and
consultation to other Program Offices when approved by the

7
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COR for systems requiring interface with AMS-TAC. Table 2
outlines critical interface partners with which AMS-TAC
shares functional data in order to facilitate the broader
Receiving, Re-distribution, ITV and TAV Concept of Operations
(CONOPS) . (Deliverables: Production version of Application
Disk)

Table 2 Interface Partners

Interfacing System Purpose Method of Data
Transfer
Via DLA Transaction | ITV and HTTPS (443)
Services to: Shipment Export
Integrated Data Status

Environment IDE/GTN
Convergence (IGC)

National Radio RFID Tag HTTPS (443)
Frequency In-Transit | Tracking
Visibility (RF-ITV)
server Export

2.2.3 Information Assurance

2.2.3.1 Maintain AMS-TAC in compliance with DoD Cyber
Security and Federal Information Security Management
Act (FISMA) requirements

The Contractor shall ensure AMS-TAC maintains compliance with
the DoD Information Assurance Certification and Accreditation
Process (DIACAP) and FISMA. The Contractor shall test and
deploy patch updates as part of the maintenance release
process. The Contractor shall test and deploy patches and
fixes, and report compliance, in response to OpDirs issued by
the Marine Corps Network Operations and Security Center. The
Contractor shall monitor and comply with all AMS-TAC
applicable notifications and advisories, including but not
limited to IAVA, Information Assurance Vulnerability
Bulletins, Information Assurance Vulnerability Technical
Advisories, MARADMINs, OpDirs and Defense Information Systems
Agency (DISA) Security Technical Implementation Guides. The
Contractor shall assist the Product Manager Total Force
Information Technology Systems (PdM TFITS) Information
Assurance Officer with the scanning of all environments,
including development and testing using approved IA scanning
software, and document, mitigate and/or remediate the

8
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vulnerabilities. The Contractor shall ensure the system
meets Vulnerability Assessment Testing requirements and
maintain a Plan of Action and Milestones for any findings.
The Contractor shall also develop IA artifacts within the
Marine Corps Certification and Accreditation tool.
(Deliverables: IA Artifacts, IAVA Management Plan, Risk
Management Plan and Contingency Plan and Updates)

2.2.4 AMS-TAC Baselines and Documentation

2.2.4.1 Configuration Control

The Contractor shall develop and implement processes to
prepare, categorize and evaluate proposed engineering changes
to Configuration Items (CIs) and base lined configuration
documentation. The need for changes can come from a number
of sources such as Help Desk User Requests, Software Defects,
Technology Refresh, Advocate, Systems Integrator, etc. The
Contractor’s processes shall pre-screen and categorize the
need per the ECP definitions in the Government’s
Configuration Management Plan (CMP). The CMP defines the
associated configuration control process for each potential
ECP category. For each ECP presented to the Configuration
Control Board (CCB) quarterly, the Contractor shall provide a
preliminary impact assessment to support the CCB's
evaluation. Once approved by the CCB, the Contractor will
provide a price estimate in accordance with ECP Evaluation,
including Baseline Documentation Impacts and Price ROM.
(Deliverables: Configuration Management Plan, Quality
Assurance Program Plan, System Design Document)

2.2.4.2 Configuration Status Accounting

The Contractor shall ensure AMS-TAC Configuration Items and
the system baselines are accurately maintained. As changes
are made to the production baseline configuration items, the
Contractor shall ensure concurrent changes are made to the
configuration items and provided to the COR. Annual
Government quality assurance reviews and audits shall be used
to verify the quality and accuracy of the production baseline
and to ensure all CIs are accurately recorded and provided.
The Contractor shall support the Government audits by
providing Configuration Management (CM) and Engineering
personnel to participate in the audit, and ensuring all
Configuration Status Accounting (CSA) documentation is
accurate prior to the audit. Following the audit, the
Contactor shall resolve audit discrepancies. (Deliverables:
MSR, ECP Assessment Report, QAPP Quality Assurance Program
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Plan, Configuration Management Plan, Requirements
Traceability Matrix)

2.2.4.3 System Technical Documentation

The Contractor shall maintain and update all system technical
documentation so that it accurately reflects the deployed
production system. The Contractor shall ensure that system
documentation updates precede the deployment of any new
capabilities. (Deliverables: System Design Document, System
Version Description Document, Requirements Traceability
Matrix)

2.2.4.4 User Documentation

The Contractor shall maintain and update all user
documentation so that it accurately reflects the deployed
production system. The Contractor shall ensure that user
documentation updates precede the deployment of any new
capabilities and are added to CD in quantities sufficient for
distribution by COR to supported sites. (Deliverables: User
Manual and System Administrator CD’s & DVD’s)

2.2.4.5 Web-Based Help

The Contractor shall maintain and update all web-based help
Videos, documentation, and Training Support Package so that
it accurately reflects the deployed production system and
provide in HTML using MS Word. A copy of all AMS-TAC Web
Help Videos shall be maintained by the Contractor, updated
and distributed on CD/DVD to the COR in sufficient quantities
for distribution to the supported Sites Information Systems
Coordinator and Marine Corps Schools. (Deliverables: User
Manual and System Administrator CD’s & DVD’s)

2.2.5 Help Desk

The Contractor shall respond to, complete, and close help
desk requests. The help desk shall be located at the
Contractor’s place of performance and shall be available
during normal Government working hours (8am - 5pm) Monday
through Friday, Eastern Standard Time. Additionally, the
help desk shall be able to receive recorded messages after
hours, during weekends, and holidays for immediate response
the next business day. The Contractor shall maintain a
trouble ticketing system to log User calls to be incorporated
into the monthly status report, including, at a minimum, the
time the call was received, a brief detail of the nature of
the call/problem, resolution and time of resolution. The

10
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Contractor shall resolve user requests within eight (8)
business hours of receipt of the inquiry. The help desk
capability shall consist of a tiered structure of increasing
gystem knowledge and IT expertise. They must be able to
address system access issues and basic system functions;
route tickets; determine a solution or the need to submit an
ECP; provide resolution to the end user and enter ECP into
the AMS-TAC ECP List if necessary. Any unresolved issues are
to be reported to the COR by email and telephonically upon
determination that the issue is unable to be resolved by the
Contractor (Deliverables: Monthly Status Report,
Configuration Management Plan, ECP Assessment Report, System
Design Document)

2.2.5.1 On-Site Support

Help Desk personnel may be called upon to travel to USMC
bases, stations and locations to provide AMS-TAC users with
on-site technical and operational support. Potential
locations include East and West Coast Marine Bases and Air
Stations; Camp Lejeune, NC; Beaufort, SC; Blount Island
Command, FL; Albany, GA; Reserve Base, LA.; Quantico, VA;
Camp Pendleton, CA; Marine Corps Recruit Depot San Diego, CA;
Twenty-Nine Palms, CA; Yuma, AZ; Miramar, CA; Kaneohe Bay,
HI; and Okinawa and Iwakuni, Japan. For planning purposes,
typical trips for user assistance are approximately one (1)
week long in duration, with a total of three (3) to five (5)
trips anticipated per year.

The Contractor shall perform travel as approved by the COR
and submit trip reports detailing the purpose, findings,
corrections, after action with recommendations. Any approved
Travel will require pre-approval and, if overseas, will
require prior coordination with the COR for submission of
Automated Personnel and Aircraft Clearance System (APACS),
Synchronized Pre-deployment and Operational Tracker (SPOT),
Travel Training and completion of MCSC Checklist.

11
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2.2.6 Performance Reporting

e The Contractor shall summarize its monthly
activities and costs in a Monthly Status Report
(Deliverables: Monthly Status Report). The report
shall include:

e Help Desk totals by category (e.g., system access
issues, password issues, Unit Status report
questions, Travel, etc.)

e Performance metrics (e.g., Help Desk response times,
Number of Defects Identified, Number of Defects
resolved, System Operational Availability, IAVAs
identified, IAVAs mitigated)

e System Integrator Program Risks, Consequence,
Likeliness of occurrence, Mitigation Strategy

3.0 Government Furnished Information and Equipment

3.1 Information

The Government shall provide all of the source code, system
documentation, and system administrator training CD/DVD.
Additional items include Intermec CK-61 hand held barcode
scanners and associated docking station and peripheral
connectors; Intermec barcode label printers and associated
connectors; RFID tags and associated tag cables. The equipment
will be issued to the contractor to facilitate testing and
troubleshooting efforts in support of the AMS-TAC application.

4.0 Contractor Furnished Items and Responsibilities

4.1 General

The Contractor shall furnish all supplies, equipment, facilities
and services required to perform work under this contract that
are not listed under Section 3 of this PWS.

4.2 Security Requirements

The information provided to the Contractor will be unclassified.
However, the Contractor must comply with the Industrial Security
Requirements described in the National Industrial Security
Program Operating Manual Supplement (NISPOMSUP).

12
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5.0 Definitions and Acronyms

5.1 Definitions

5.1.1

5.1.2 Contracting Officer

A person with authority to enter into, administer, and or
terminate contracts, and make related determinations and
findings on behalf of the Government. Note: The only
individual who can legally bind the Government.

5.1.3 Contracting Officer's Representative (COR)

An employee of the U.S. Government appointed by the contracting
officer to administer the contract. Such appointment shall be
in writing and shall state the scope of authority and
limitations. This individual has authority to provide
technical direction to the Contractor as long as that direction
is within the scope of the contract, does not constitute a
change, and has no funding implications. This individual does
NOT have authority to change the terms and conditions of the
contract.

5.1.4 Software Defect (bug)

The Government defines a software defect to be any flaw or
imperfection in a software work product or software process. A
software work product is any artifact created as part of the
software process including computer programs, plans procedures,
and associated documentation and data. A software process is a
set of activities, methods, practices, and transformations that
people use to develop and maintain software work products.

5.1.5 Quality Assurance

The processes and procedures used to monitor, detect, correct
and verify that services being performed are performed
according to acceptable standards.

5.1.6 Quality Assurance Surveillance Plan (QASP)

The Government developed QASP plan describes how the Government
will conduct Contractor performance assessment to ensure
systematic quality assurance methods are being used to validate
that the Contractor's quality control efforts are timely,
effective, and are delivering the results specified in the AMS-
TAC contract. The QASP directly corresponds to the performance
objectives and standards specified in this PWS.

13
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5.1.7 Quality Control

All necessary measures taken by the Contractor to assure that
the quality of an end product or service shall meet contract
requirements.

5.2 Acronyms

AMS-TAC Automated Manifest System Tactical

APACS Automated Personnel and Aircraft Clearance System

CDRL Contract Data Requirements List

CONUS Continental United States (excludes Alaska and Hawaii)

COR Contracting Officer Representative

COTR Contracting Officer's Technical Representative

COTS Commercial-Off-the-Shelf

DD254 Department of Defense Contract Security Requirement

List

DFARS Defense Federal Acquisition Regulation Supplement

DOD Department of Defense

FAR Federal Acquisition Regulation

KO Contracting Officer

Mini DESK Mini Deployment Embark Sustainment Kit

OCI Organizational Conflict of Interest

OoDC Other Direct Costs

PIPO Phase In/Phase Out

POC Point of Contact

PRS Performance Requirements Summary

PWS Performance Work Statement

QA Quality Assurance

QAP Quality Assurance Program

QASP Quality Assurance Surveillance Plan

QcC Quality Control

QCP Quality Control Program

SPOT Synchronized Pre-deployment and Operational Tracker

W2W Warehouse to Warfighter Transponder

6.0 Applicable Publications (Current Editions)

a. Joint Federal Travel Regulation

Security Related Guidance:

Federal Information Security Management Act (FISMA) of 2002
DoDD 8500.01E, Information Assurance (IA), 24 Oct 2002
(current as of 23 Apr 2007)

DoDI 8500.2, Information Assurance (IA) Implementation, 6
Feb 2003

DoDI 8510.01, DoD Information Assurance Certification and
Accreditation Process (DIACAP), 28 Nov 2007

14
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DoD 8570.01-M, Information Assurance Workforce Improvement
Program, Incorporating Change 3, January 24, 2012

CJCSI 6510.01F, Information Assurance and Computer Network
Defense, 09 February 2011

Department of the Navy, DOD Information Assurance
Certification and Accreditation Process (DIACAP) Handbook,
Version 1.0, 15 July 2008 (Published on 21 July 2008)
SECNAVINST 5000.2E, Implementation and Operation of the
Defense Acquisition System and the Joint Capabilities
Integration and Development System, 01 September 2011

DoD 5200.2-R, Personnel Security Program

DoDD 8000.01, Management of the DoD Information Enterprise
NFPA 75 (Standard for the Protection of Information
Technology Egquipment)

MCO 5239.1, Marine Corps Information Assurance Program
(MCIAP)

MCO 5239.2A Marine Corps Cyber Security Program (MCCSP), 18
July 2012

MARADMIN 257/12 UPDATES TO ANNUAL CYBER AWARENESS TRAINING
MARADMIN 639/08, MCBUL 5239 USMC IA VULNERABILITY
MANAGEMENT (IAVM) PROGRAM

IETF RFC 4346 - The Transport Layer Security (TLS)
Protocol, Version 1.1, April 2006.

The Certificate Issuing and Management Components (CIMC)
Family of Protection Profiles (PPs), Ver 1.5 11 August
2011 (http://www.commoncriteriaportal.org/pp OD.html)

Interoperability/Net Centricity Related Guidance:

Net-Centric Enterprise Solutions for Interoperability
(NESI) guidance, standards and checklists.
(http://nesipublic.spawar.navy.mil/)

Net-Centric Enterprise Services (NCES)
(http://www.disa.mil/nces/)

Other Guidance:

DoD 5000.02, Operation of the Defense Acquisition
System, 02 December 2008

Defense Acquisition Guidebook
(https://dag.dau.mil/Pages/Default.aspx)

IEEE/EIA 12207.0-1996, IEE Standard for Information
Technology- Software Life Cycle Processes

ISO/IEC 15289:2011, Systems and software engineering
- Content of life cycle process information products
(documentation)

DFARS 252.211-7003and MIL-STD-130N, Item

15
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Identification and Valuation contractual
requirements for IUID

— DoD Guide to Uniquely Identifying Items, Ver.2.5, 15
Sept 2012 (replaces all previous versions)

— Modular Open Systems Approach (MOSA), Version 2.0.
(http://www.acqg.osd.mil/osjtf/html/mosa assessment.html)

— DISA Policy and Guidance (http://iase.disa.mil/policy-
guidance/index.html)

— ASN(RD&A)Guidebook for Acquisition of Naval Software
Intensive Systems, Ver 1.0, September 2008;
(http://acquisition.navy.mil/rda/content/view/full/6079

— MARCORSYSCOM Acquisition Guidebook (MAG), V1.0, March 2012

— Marine Corps Systems Command Technical Review Handbook
V1.04, April 2009

Standards:

— MIL-PRF-49506 (Performance Specification - Logistics
Management Information); November 1996

— MIL-HDBK-470A (Designing and Developing Maintainable
Products and Systems, Vol 1); 04 December 1997

— MIL-HDBK-781A (Reliability Test Methods, Plans, and
Environments for Engineering Development, Qualification,
and Production); April 1996

— ASME Y14.34-2008 (Associated Lists)

— ASME Y14.100-2004 (Reaffirmed 2009) (Engineering Drawing
Practices)

— ASTM F1166-07 (Standard Practice for Human Engineering
Design for Marine Systems, Equipment, and Facilities)

— EIA-625 (Requirements for Handling Electrostatic
Discharge-Sensitive (ESDS) Device)

— EIA-649-A, April 2004 (National Consensus Standard for
Configuration Management)

— Capabilities Maturity Model Integration (CMMI) v1.3,
November 2010.

16
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Version of . days after
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Word 2010 updates
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AUTOMATED MANIFEST SYSTEM TACTICAL (AMS-TAC)

Quality Assurance Surveillance Plan

1. Purpose

This Quality Assurance Surveillance Plan (QASP) is a Government developed and applied
document used to ensure that systematic quality assurance methods are used in the
administration of this performance-based acquisition of services. Contractor performance on the
awarded Performance Based Service Contract (PBSC) will be monitored, measured, and reported
against criteria set forth in this QASP, which serves as the principal basis for assessing overall
performance quality associated with the Automated Manifest System Tactical (AMS-TAC)
support contract. The intent is to ensure that the Contractor performs in accordance with the
performance metrics and that the Government receives the quality of services required.

This plan provides the methodology by which the Contractor’s performance will be monitored to
determine compliance with established performance objectives and to establish performance
benchmarks that ensure a basis for measuring effectiveness.

The support services to be provided shall include: Program Management, Engineering and
Analysis, Configuration Management, Integration, Quality Assurance, Risk Management, Help
Desk, Administration, Information Assurance (IA), Testing and Evaluation, Logistics and
Travel.

2. Authority

Authority for issuance of this QASP is provided under FAR 52.212-4, which provides for
inspections and acceptance of the services and documentation called for in task orders, to be
executed by the Contracting Officer (KO) or a duly authorized representative.

3. Scope

To fully understand the roles and responsibilities of personnel involved in quality assurance
oversight, it is important to first define the distinction in terminology between a Quality
Assurance Program Plan (QAPP) and the QASP. The Contractor, not the Government, is
responsible for management and quality control actions necessary to meet the quality standards
set forth by the contract and follow-on task orders. The Contractor develops and submits a QAPP
for Government approval in compliance with the contract. Once accepted, the Contractor then
uses the QAPP to guide and to rigorously document the implementation of the required
management and quality control actions to achieve the required results.

The QASP, however, is put in place to provide Government surveillance oversight of the
Contractor’s quality control efforts, and ensure that they are timely, effective and are delivering
the results specified in the contract or task order.
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4. Government Roles and Responsibilities

The following Government personnel are responsible for contract administration and for
gathering and reporting quality assurance surveillance data:

Contracting Officer (KO) — The KO is appointed with the authority to enter into contracts and
make related determination and findings on behalf of the Government. The KO for this contract
is Mr. Edward H. McGrail, III. KOs are designated via a written warrant which sets forth
limitations of authority.

The KO ensures performance of all necessary actions for effective contracting, ensures
compliance with the terms of the contract, and safeguards the interests of the United States in the
contractual relationship. The KO ensures that the Contractor receives impartial, fair, and
equitable treatment under the contract. The Contracting Officer is ultimately responsible for the
final determination of the adequacy of the Contractor’s performance.

Contracting Officer’s Representative (COR) — Mr. Lawrence Quirindongo is the designated
COR and will be the KO’s authorized technical representative to assist in administering the
contract. The COR will be designated in the resulting contract and individual task orders. The
limitations of authority are contained in a written letter of designation.

The COR is responsible for technical administration of the contract and ensures proper
Government surveillance of the contractor’s performance. The COR will maintain detailed
knowledge of the technical requirements of the contract and document Contractor performance
in accordance with the QASP. The COR is not empowered to make any contractual
commitments or to authorize any changes on the Government’s behalf. Any changes that the
contractor deems may affect contract price, terms or conditions shall be referred to the
Contracting Officer for action.

5. Methods of Quality Assurance (QA) Surveillance

5.1. Contractor Performance Assessment Report System (CPARS) — For this procurement
the Government will address the quality of Service, Schedule, Business relations, Management
of Personnel, and other important areas. As this information may affect future source selections
throughout DoD, the annual Government CPARS assessment will be used appropriately as a
complementary performance oversight and communication tool with the QASP.

5.2. Performance Requirements Survey (PRS) - The QASP and the related PRS shall be the
principal method of surveillance used by the COR in the technical administration of this QASP.
Contractor performance in each area will be reviewed monthly, to determine whether the
contractor is effectively complying with all terms and conditions of the contract. In addition to
statistical analysis, the functional expertise of the COR / Technical Representative plays a critical
role in adequately evaluating contractor performance.

This surveillance method relies on the observation of functional operations and reviews of
Contractor-submitted program documentation and monthly reports. It does not require the use of
instrumentation or special test equipment.

5.2.1 Areas of Assessment:
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Quality of Product or Service — Assess the contractor’s effort to transform operational needs and
requirements into an integrated solution. Areas of focus may include the planning and
management of program tasks, the quality of support provided throughout all phases of contract
execution, the integration of program management specialties, management of interfaces, and the
management of a totally integrated effort of all program management concerns to meet price,
performance, and schedule objectives. Assess how successfully the contractor meets program

quality.

Schedule — Assess the contractor’s adherence to the required delivery schedule by assessing the
contractor’s efforts during the assessment period that contribute to or effect the schedule
variance. Also address significance of scheduled events (i.e., design reviews), discuss causes,
and assess the effectiveness of contractor corrective actions.

Cost Control — Assess the contractor’s effectiveness in forecasting, managing, and controlling
contract price. Is the contractor experiencing price growth or underrun? If so, discuss the causes
and contractor-proposed solutions for the price overruns. For contracts where task or contract
sizing is based upon contractor provided person-hour estimates, the relationship of these
estimates to ultimate price should be assessed. In addition, the extent to which the contractor
demonstrates a sense of cost responsibility, through the efficient use of resources in each work
effort should be assessed.

Business Relations — Assess the timelines, completeness and quality of problem identification,
corrective action plans, proposal submittals, the contractor’s reasonable and cooperative
behavior, effective business relations, and customer satisfaction.

Management — Assess the contractor’s success with timely award and management of
subcontracts, including whether the contractor met small/small disadvantage and women-owned
business participation goals. Discuss the extent to which the contractor discharges its
responsibility for integration and coordination of all activity needed to execute the contract;
identifies and applies resources required to meet schedule requirements; assigns responsibility
for tasks/actions required by contract; and communicates appropriate information to affected
program elements in a timely manner. Assess the contractor’s risk mitigation plans. If applicable,
identify any other management areas that are unique to the contract.

Other areas — Assess additional evaluation areas unique to the contract or that cannot be captured
elsewhere.

5.2.2 The evaluation ratings are as follows:

Exceptional — Performance meets contractual requirements and exceeds many to the
Government’s benefit. The contractual performance of the task and sub-task being assessed was
accomplished with few minor problems for which corrective actions taken by the contractor were
highly effective.

Very Good - Performance meets contractual requirements and exceeds some to the
Government’s benefit. The contractual performance of the task and sub-task being assessed was
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accomplished with some minor problems for which corrective actions taken by the contractor
were effective.

Satisfactory - Performance meets contractual requirements. The contractual performance of the
task and sub-task contain some minor problems for which corrective actions taken by the
contractor appear or were satisfactory.

Marginal - Performance does not meet contractual requirements. The contractual performance of
the task and sub-task being assessed reflect a serious problem for which the contractor has not
yet identified corrective actions. The contractor’s proposed actions appear only marginally
effective or were not fully implemented.

Unsatisfactory — Performance does not meet most contractual requirements and recovery is not
likely in a timely manner. The contractual performance of the task or sub-task contains a serious
problem(s) for which the contractor’s actions appear or were ineffective.

6. Identified QA Surveillance Tasks

Enclosure 1 sets forth the performance standards, incentives, and surveillance methods to be
used in assessing Contractor performance. A COR assessment of Contractor performance will
be provided to the Contracting Officer on a quarterly basis. A section for a Ratings summary is
included in the PRS, to be completed by the COR.

7. Documentation

In addition to providing quarterly reports to the Contracting Officer, the COR will maintain a
complete Quality Assurance file. The file will contain copies of all reports, evaluations,
recommendations, and any actions related to the Government’s performance of the quality
assurance function. All such records will be maintained for the life of the contract. The COR
shall forward these records to the Contracting Officer at termination or completion of the
contract.



8. Enclosures

Enclosure 1 — Performance Requirements Survey (PRS)

AMS-TAC QASP

Paragraph in Acceptable Frequency of Method of
Performance Objective PWS Quality Level Measurement Surveillance
PRS#1 225 75% of calls are Data collected | Call Log
The Contractor will staff a Help answered on the in call log, as Review,
Desk such that Customers calling Customer’s first reported; MSR; | Random
the help desk shall be able to attempt. Periodic Sampling,
contact a support staff member Surveys Customer
from 8:00 am to 5:00 pm, EST, M- Survey and
F. After normal hours, calls shall be evaluate
recorded and resolved next business feedback.
day.
PRS #2 225 95% of calls Data collected | Random
Time to resolve customer problem received are in call log; sampling of call
or answer question is less than one resolved within 1 | reported activity logs,
business day; the need to dispatch business monthly in showing time
personnel is minimized. day. MSR. of receipt of
call and
closeout of
trouble tickets.
PRS#3 223.1 100% of all MSR Monitored
The Contractor shall resolve all defects are through our
system defects without injecting resolved within change control
follow-on defects, in accordance approved process and
with approved development timeframes. MSR
schedules. information
provided by the
Contractor.
PRS#4 2.23.1 In compliance MSR Scans provided
The Contractor shall obtain, with vulnerability | (minimum after
evaluate and apply all applicable alerts and frequency) and | implementation
Information Assurance compliance date in accordance of the
Vulnerability Alerts and or POAM. with required remediation of
Operational Directives. compliance all
dates vulnerabilities
PRS#5 224 94% accuracy in MSR Random
The Contractor shall deliver all format and sampling and
documentation on time and in relevant content. Survey of
proper format Corrected to reports, and
100% when administrative
identified within 3 documents
business days.
PRS #6 224 100% accuracy in | MSR Random
The Contractor shall provide CD/DVD readable sampling and
CD/DVD ROM, without format. Survey of
content/readability errors, of Corrected content reports, and
Website Help, training guides and to 100% when administrative
frequently asked questions identified within 5 documents

business days.
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PRS#7

The Contractor shall conduct
training at user sites in accordance
with prescribed Government
timeframes. Training materials
shall be prepared and delivered to
COR five (5) workdays prior to
conducting the course. Training
reports shall be delivered to the
COR within 5 days following
completion of training

2251

A complete
training package
to include training
matierals and aids
will be delivered
to COR 5
workdays prior to
training. Accurate
Training reports
delivered to COR
within 5 days of
course completion

MSR and at
prescribed
training events

Random
sampling and
Survey of
reports, and
administrative
documents
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v You will be able to submit the form only after you've filled in all the mandatory fields.
v Some fields in this form display a tool-tip when you hover your mouse pointer over them. Hover over the Enterprise Identifier field to see an example. For fields within the table, hover over the first row fields for tool-tips.

You need to have Adobe Reader or Adobe Acrobat 7.0.5 (or later) installed on your computer to submit this form. If required, download the latest version of Adobe Reader from this URL.
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Section SF 1449 - CONTINUATION SHEET

CLAUSE H-1

Clause H-1: Option to Extend the Term of the Contract (Services)

(a) The Government may extend the term of this contract for a term of one (1) to twelve (12) months by written
notice to the Contractor within the performance period specified in the Schedule; provided that the Government
shall give the Contractor a preliminary written notice of its intent to extend before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
provision.

(c) This option may be exercised multiple times within the period of performance.

(d) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 36

months.
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 $0.00
PDSS
FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement.

NET AMT $0.00

ITEMNO SUPPLIES/SERVICES

FOIA Exemption B3 B4
0001AA
PDSS

UANTITY UNIT UNIT PRICE
Months
FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement.
This CLIN is inclusive of Travel/ODCs.

FOB: Destination

MILSTRIP: M9545014RCF1344

PURCHASE REQUEST NUMBER: M9545014RCF1344

NET AMT

ACRN AA
CIN: M9545014RCF13440001AA

FOIA Exemption B3 B4
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FOIA Exemption B3 B4
ITEMNO SUPPLIES/SERVICES UANTITY UNIT UNIT PRICE AMOUNT
EXERCISED PDSS

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement.
This CLIN is inclusive of Travel/ODCs.

FOB: Destination

MILSTRIP: M9545014RCF1344

PURCHASE REQUEST NUMBER: M9545014RCF1344

NET AMT

ACRN AA
CIN: M9545014RCF13440001AB

FOIA Exemption B3 B4

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 $0.00
Contractor Access Fee for CLIN 0001
FFP

NET AMT $0.00



ITEM NO
0002AA

ITEM NO

0002AB
EXERCISED
OPTION

ITEM NO

0003
OPTION

38
FOIA Exemption B3 B4

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
[ ] Months

Contractor Access Fee for CLIN 0001AA

FFP

FOB: Destination

MILSTRIP: M9545014RCF1344

PURCHASE REQUEST NUMBER: M9545014RCF1344

NET AMT

ACRN AA
CIN: M9545014RCF13440002AA

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Months

Contractor Access Fee for CLIN 0001AB

FFP

FOB: Destination

MILSTRIP: M9545014RCF1344

PURCHASE REQUEST NUMBER: M9545014RCF1344

NET AMT

ACRN AA
CIN: M9545014RCF13440002AB

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Engineering Change Proposals
FFP

NET AMT

FOIA Exemption B3 B4

M67854-14-F-4838
P00016
Page 5 of 36

AMOUNT

AMOUNT
$0.00 NTE

$0.00



ITEM NO

0003AA
EXERCISED
OPTION

ITEM NO

0003AB
EXERCISED
OPTION

3%
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FOIA Exemption B3 B4

SUPPLIES/SERVICES Q UNIT
ECP MINI DESK KET

FFP

FOB: Destination

MILSTRIP: M0008814RC7T012
PURCHASE REQUEST NUMBER: M0008814RC7T012

NET AMT

ACRN AB
CIN: M0008814RC7T0120003AA

SUPPLIES/SERVICES QUANTITY UNIT N AMOUNT

ECP MINI DESK KET

FFP

FOB: Destination

MILSTRIP: M0008814RC7T012

PURCHASE REQUEST NUMBER: M0008814RC7T012

NET AMT

ACRN AB
CIN: M0008814RC7T0120003AB

FOIA Exemption B3 B4




ITEM NO

0003AC
OPTION

ITEM NO

0004
EXERCISED
OPTION

ITEM NO

0005
OPTION
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
I ot
REMAINING ECPS
FFP

FOB: Destination

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT IT PRICE
Lot

Contractor Access Fee for CLIN 0003

FFP

FOB: Destination

MILSTRIP: M0008814RC7T012

PURCHASE REQUEST NUMBER: M0008814RC7T012

NET AMT
ACRN AB
CIN: M0008814RC7T 0120004
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

oo

Contractor Access Fee for SLIN 0003AC

FFP
FOB: Destination

NET AMT

FOIA Exemption B3 B4
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ITEMNO SUPPLIES/SERVICES UNIT UNIT PRICE AMOUNT
EXERCISED PDSS
OPTION

FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement.
This CLIN is inclusive of Travel/ODCs.

FOB: Destination

MILSTRIP: M9545015RCF1515

PURCHASE REQUEST NUMBER: M9545015RCF1515

NET AMT
ACRN AC
CIN: M9545015RCF15151001
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1002 I Lot
EXERCISED  Contractor Access Fee for CLIN 1001
FOB: Destination
MILSTRIP: M9545015RCF1515
PURCHASE REQUEST NUMBER: M9545015RCF1515
NET AMT

ACRN AC
CIN: M9545015RCF15151002

FOIA Exemption B3 B4
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1003 $0.00 NTE
OPTION Engineering Change Proposals
FFP
NET AMT $0.00
ITEMNO SUPPLIES/SERVICES UANTITY UNIT UNIT PRICE
1003AA Lot
EXERCISED  Engineering Change Propo
OPTION FFP

ECP AMS_TAC 14 - Upgrade Software Rewrite. To be invoiced in accordance
with Attachment 4, Milestone Billing Schedule.

FOB: Destination

MILSTRIP: M9545015RCF1A95

PURCHASE REQUEST NUMBER: M9545015RCF1A95

NET AMT
ACRN AD
CIN: M9545015RCF1A951003AA

ITEMNO SUPPLIES/SERVICES UANTITY UNIT
1003AB Lot
OPTION Engineering Change Propos

FFP
Remaining ECPs
FOB: Destination

NET AMT

FOIA Exemption B3 B4
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1004 $0.00 NTE
OPTION Contractor Access Fee for CLIN 1003
FFP
NET AMT $0.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1004AA ] Lot
EXERCISED  Contractor Access Fee for CLIN 1003AA

FOB: Destination
MILSTRIP: M9545015RCF1A95
PURCHASE REQUEST NUMBER: M9545015RCF1A95

NET AMT

ACRN AD
CIN: M9545015SRCF1A951004AA

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT IT PRICE
1004AB I Lot

OPTION Contractor Access Fee for CLIN 1003AB
FFP
FOB: Destination

NET AMT

FOIA Exemption B3 B4




ITEM NO

2001
EXERCISED
OPTION

ITEM NO

2002
EXERCISED
OPTION
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SUPPLIES/SERVICES UANTITY UNIT UNIT PRICE
Months

PDSS

FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement.

This CLIN is inclusive of Travel/ODCs.

FOB: Destination

MILSTRIP: M9545016RCHC727

PURCHASE REQUEST NUMBER: M9545016RCHC727

NET AMT
ACRN AE
CIN: M9545016RCHC7272001

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Contractor Access Fee for CL
FFP

FOB: Destination
MILSTRIP: M9545016RCHC727
PURCHASE REQUEST NUMBER: M9545016RCHC727

NET AMT

ACRN AE
CIN: M9545016RCHC7272002

FOIA Exemption B3 B4
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ITEMNO SUPPLIES/SERVICES UANTITY UNIT

EXERCISED  Engineering Change Proposals

OPTION FFP
In accordance with Attachement (5) CLIN 2003 ECP and contractor proposal dated
August 29, 2016.
FOB: Destination

MILSTRIP: M9545016RC54E22
PURCHASE REQUEST NUMBER: M9545016RC54E22

NET AMT
ACRN AF
CIN: M9545016RC54E220001
ITEMNO SUPPLIES/SERVICES QWY UNIT UNIT PRICE AMOUNT
2004 Lot
EXERCISED  Contractor Access Fee for CLIN 2003
FOB: Destination
MILSTRIP: M9545016RC54E22
PURCHASE REQUEST NUMBER: M9545016RC54E22
NET AMT

ACRN AF
CIN: M9545016RC54E220001

FOIA Exemption B3 B4
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FOIA Exemption B3 B4

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
OPTION Engineering Change Proposal
FFP

Engineering Change Proposals as required.
FOB: Destination

o _

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
3002 Lot
OPTION Contractor Access Fee for CL

FFP

FOB: Destination

NET AMT
ITEMNO SUPPLIES/SERVICES UANTITY UNIT UNIT PRICE AMOUNT
4001 Months
PDSS
FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement
FOB: Destination

MILSTRIP: M9545017RCHC286

PURCHASE REQUEST NUMBER: M9545017RCHC28600

NET AMT

ACRN AG
CIN: M9545017RCHC28600014001

FOIA Exemption B3 B4




ITEM NO
4002

ITEM NO
4003
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SUPPLIES/SERVICES UANTITY UNIT UNIT PRICE AMOUNT

Months I

Contractor Access Fee for CLIN 4001

FFP

FOB: Destination

MILSTRIP: M9545017RCHC286

PURCHASE REQUEST NUMBER: M9545017RCHC2860001

NET AMT

ACRN AH
CIN: M9545017RCHC28600014002

SUPPLIES/SERVICES QUANTITY UNIT
Lot
FFP
In accordance with Attachment 1, Performance Work Statement, and Attachment
6, CLIN 4003 ECPs. This CLIN is inclusive of Travel/ODCs.
FOB: Destination
MILSTRIP: M9545017RCHC286

PURCHASE REQUEST NUMBER: M9545017RCHC2860001

NET AMT

ACRN AH
CIN: M9545017RCHC28600014003

FOIA Exemption B3 B4




ITEM NO
4004

ITEM NO
4005
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
-

Contractor Access Fee for CLIN 4003

FFP

FOB: Destination
MILSTRIP: M9545017RCHC286
PURCHASE REQUEST NUMBER: M9545017RCHC2860001

NET AMT
ACRN AH
CIN: M9545017RCHC28600014004
SUPPLIES/SERVICES QUWY UNIT UNIT PRICE
Engineering Change Proposals
FFP

Travel associated with CLIN 4003

FOB: Destination

MILSTRIP: M9545017RCHCD18

PURCHASE REQUEST NUMBER: M9545017RCHCD18

NET AMT

ACRN AK
CIN: M9545017RCHCD184003

FOIA Exemption B3 B4




ITEM NO
4006

ITEM NO
5001
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
M Lot

Contractor Access Fee for CL

FFP

FOB: Destination
MILSTRIP: M9545017RCHCD18
PURCHASE REQUEST NUMBER: M9545017RCHCD18

NET AMT

ACRN AK
CIN: M9545017RCHCD184004

SUPPLIES/SERVICES QUANTITY UNIT IT PRICE
PDSS

FFP

AMS-TAC PDSS in accordance with Attachment 1, Performance Work Statement
FOB: Destination

MILSTRIP: M9545017RCHC099

PURCHASE REQUEST NUMBER: M9545017RCHC099

NET AMT

ACRN AJ
CIN: M9545017RCHC0995001

FOIA Exemption B3 B4
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AMOUNT




5002

Contractor Access Fee
FFP
FOB: Destination

MILSTRIP: M9545017RCHC099

ITEM NO SUPPLIES/SERVICES‘“

48
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UNIT
Months
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AMOUNT

PURCHASE REQUEST NUMBER: M9545017RCHC099

ACRN AJ

CIN: M9545017RCHC0995002

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT

0001

N/A

0001AA Destination
0001AB Destination
0002 N/A

0002AA Destination
0002AB Destination
0003 N/A

0003AA Destination
0003AB Destination
0003AC Destination

0004 Destination
0005 Destination
1001 Destination
1002 Destination
1003 N/A

1003 AA Destination
1003AB Destination
1004 N/A

1004AA Destination

1004AB Destination
2001 Destination
2002 Destination
2003 Destination
2004  Origin

3001 Destination
3002 Destination
4001 Destination
4002 Destination

INSPECT BY
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
Government
Government
Government
Government
Government
N/A
Government
Government
N/A
Government
Government
Government
Government
Government
Contractor
Government
Government
Government
Government

NET AMT

ACCEPT AT
N/A
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A
Destination
Destination
N/A
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

N/A

N/A

FOIA Exemption B3 B4

ACCEPT BY
N/A
Government
Government
N/A
Government
Government
N/A
Government
Government
Government
Government
Government
Government
Government
N/A
Government
Government
N/A
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
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4003 Destination Government N/A Government
4004 Destination Government N/A Government
4005 Destination Government N/A Government
4006 Destination Government N/A Government
5001 Destination Government Destination Government
5002 Destination Government Destination Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC/
CAGE
0001 N/A N/A N/A N/A
0001AA POP 27-DEC-2013 TO N/A SUPPLY M67854
26-JAN-2014 SSGT JAMES C CLAUSELL
ATTN:SSGT CLAUSELL PMM 110 TSP
2201A WILLIS ST
QUANTICO VA 22134
703-432-7471
FOB: Destination
0001AB POP 27-JAN-2014 TO N/A (SAME AS PREVIOUS LOCATION) M67854
26-DEC-2014 FOB: Destination
0002 N/A N/A N/A N/A
0002AA POP 27-DEC-2013 TO N/A SUPPLY M67854
26-JAN-2014 SSGT JAMES C CLAUSELL
ATTN:SSGT CLAUSELL PMM 110 TSP
2201A WILLIS ST
QUANTICO VA 22134
703-432-7471
FOB: Destination
0002AB POP 27-JAN-2014 TO N/A (SAME AS PREVIOUS LOCATION) M67854
26-DEC-2014 FOB: Destination
0003 N/A N/A N/A N/A
0003AA 15-0CT-2014 1 SUPPLY M67854
SSGT JAMES C CLAUSELL
ATTN:SSGT CLAUSELL PMM 110 TSP
2201A WILLIS ST
QUANTICO VA 22134
703-432-7471
FOB: Destination
0003AB 10-APR-2015 13 (SAME AS PREVIOUS LOCATION) M67854

FOB: Destination



0003AC N/A

0004  POP 27-DEC-2013 TO
26-DEC-2014

0005 N/A

1001  POP 27-DEC-2014 TO
26-DEC-2015

1002  POP 27-DEC-2014 TO
26-DEC-2015

1003 N/A

1003AA POP 01-APR-2015 TO

31-MAR-2016

1003AB POP 01-APR-2015 TO

1004

31-MAR-2016

N/A

1004AA POP 01-APR-2015 TO

31-MAR-2016

1004AB POP 01-APR-2015 TO

31-MAR-2016

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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N/A N/A

SUPPLY M67854
SSGT JAMES C CLAUSELL

ATTN:SSGT CLAUSELL PMM 110 TSP

2201A WILLIS ST

QUANTICO VA 22134

703-432-7471

FOB: Destination

N/A N/A

MARINE CORPS SYSTEMS COMMAND - M67854
M67854

CAPT PANTOJA AMBROSIO

2200 LESTER STREET

QUANTICO VA 22134

703-784-4768

FOB: Destination

SUPPLY M67854
SSGT JAMES C CLAUSELL

ATTN:SSGT CLAUSELL PMM 110 TSP

2201A WILLIS ST

QUANTICO VA 22134

703-432-7471

FOB: Destination

N/A N/A

SUPPLY M67854
SSGT JAMES C CLAUSELL

ATTN:SSGT CLAUSELL PMM 110 TSP

2201A WILLIS ST

QUANTICO VA 22134

703-432-7471

FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

N/A N/A

SUPPLY M67854
SSGT JAMES C CLAUSELL

ATTN:SSGT CLAUSELL PMM 110 TSP

2201A WILLIS ST

QUANTICO VA 22134

703-432-7471

FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination



2001

2002

2003

2004

3001

3002

4001

4002

4003

4004

4005

4006

POP 27-DEC-2015 TO
26-DEC-2016

POP 27-DEC-2015 TO
26-DEC-2016

POP 30-SEP-2016 TO
29-SEP-2017

POP 30-SEP-2016 TO
29-SEP-2017

POP 27-DEC-2015 TO
26-DEC-2016

POP 27-DEC-2015 TO
26-DEC-2016

POP 27-DEC-2016 TO
26-JUN-2017

POP 27-DEC-2016 TO
26-JUN-2017

POP 27-DEC-2016 TO
30-SEP-2017

POP 27-DEC-2016 TO
13-SEP-2017

POP 27-JUN-2017 TO
30-SEP-2017

POP 27-JUN-2017 TO
30-SEP-2017

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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MARINE CORPS SYSTEMS COMMAND - M67854
M67854
CAPT PANTOJA AMBROSIO
2200 LESTER STREET
QUANTICO VA 22134

703-784-4768
FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

SUPPLY M67854
SSGT JAMES C CLAUSELL

ATTN:SSGT CLAUSELL PMM 110 TSP

2201A WILLIS ST

QUANTICO VA 22134

703-432-7471

FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

MARINE CORPS SYSTEMS COMMAND - M67854
M67854

CAPT PANTOJA AMBROSIO

2200 LESTER STREET

QUANTICO VA 22134

703-784-4768

FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

COMMANDER, MARINE CORPS SYSTEMSM67854
COMMAND

ROBERT HOCHBAUM

2200 LESTER STREET

QUANTICO VA 22134-6050

703-784-4709

FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination

(SAME AS PREVIOUS LOCATION) M67854
FOB: Destination
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5001 POP 27-JUN-2017 TO N/A (SAME AS PREVIOUS LOCATION) M67854
26-JUN-2018 FOB: Destination

5002 POP 27-JUN-2017 TO N/A (SAME AS PREVIOUS LOCATION) M67854
26-JUN-2018 FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 17411061A2A 310 67854 067443 2D M95450
COST CODE: 4RCF134410LW

amounTj FOIA Exemption B3 B4

AB: 17411064A3G 251 95490 067443 2D M00088
COST CODE: 08814RC7T012
AMO

FOIA Exemption B3 B4

AC: 17511061A2A 310 67854 067443 2D M95450
COST CODE: 5SRCF151510LW
AMO

FOIA Exemption B3 B4

AD: 17511061A2A 310 67854 067443 2D M95450
COST CODE: 5SRCF1A9510LW
AMOUNT

FOIA Exemption B3 B4

AE: 17611061A2A 257 67854 067443 2D M95450
COST CODE: 6RCHC72710LW
AMO

FOIA Exemption B3 B4

AF: 17511094617 310 67854 067443 2D 461700
COST CODE: 6RC54E22101J
AMOUNT:

AG: 17711061A2A 257 67854 067443 2D M95450 ‘FO|A Exemption B3 84‘
COST CODE: 7RCHC28610LW
AMOUNT

AH: 1W54 067443 2D M95450
AMO

AJ: 17711061A2A 257 67854 067443 2D M95450
COST CODE: 7RCHC09910LW
AMOUNT

FOIA Exemption B3 B4

FOIA Exemption B3 B4

AK: 17711061A2A 257 67854 067443 2D M954SJFOIA Exemptlon B3 84‘

COST CODE: 7RCHCD1810LW

AMOUNT
ACRN  CLIN/SLIN CIN AMOUNT
AA 0001AA M9545014RCF13440001AA
0001AB M9545014RCF13440001AB
0002AA M9545014RCF13440002AA
0002AB M9545014RCF13440002AB
AB 0003AA MO0008814RC7T0120003AA
0003AB MO0008814RC7T0120003AB
0004 MO0008814RC7T0120004

AC 1001 M9545015RCF15151001

FOIA Exemption B3 B4
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1002 M9545015RCF15151002
AD 1003AA M9545015RCF1A951003AA
1004AA M9545015RCF1A951004AA
AE 2001 M9545016RCHC7272001
2002 M9545016RCHC7272002
2003 M9545016RC54E220001 :
2004 M9545016RC54E220001 FOIA Exemption B3 B4
AG 4001 M9545017RCHC28600014001
AH 4002 M9545017RCHC28600014002
4003 M9545017RCHC28600014003
4004 M9545017RCHC28600014004
AJ 5001 M9545017RCHC0995001
5002 M9545017RCHC0995002
AK 4005 M9545017RCHCD184003
4006 M9545017RCHCD184004

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.2124 Contract Terms and Conditions--Commercial Items JUN 2013
52.245-1 Government Property APR 2012
52.245-9 Use And Charges APR 2012
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7000 Requirements Relating to Compensation of Former DoD SEP 2011
Officials
252.204-7012 Safeguarding of Unclassified Controlled Technical NOV 2013
Information
252.211-7007 Reporting of Government-Furnished Property AUG 2012
252.227-7013 Rights in Technical Data--Noncommercial Items MAY 2012
252.227-7014 Rights in Noncommercial Computer Software and FEB 2012
Noncommercial Computer Software Documentation
252.227-7015 Technical Data--Commercial Items MAY 2013
252.227-7027 Deferred Ordering Of Technical Data Or Computer Software APR 1988
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7037 Validation of Restrictive Markings on Technical Data JUN 2012
252.232-7003 Electronic Submission of Payment Requests and Receiving  JUN 2012
Reports
252.232-7010 Levies on Contract Payments DEC 2006
252.243-7002 Requests for Equitable Adjustment DEC 2012
252.245-7001 Tagging, Labeling, and Marking of Government-Furnished = APR 2012
Property
252.245-7002 Reporting Loss of Government Property APR 2012
252.245-7003 Contractor Property Management System Administration APR 2012
252.245-7004 Reporting, Reutilization, and Disposal MAR 2015

CLAUSES INCORPORATED BY FULL TEXT

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JAN 2013)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to
acquisitions of commercial items:
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(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).
X Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)).
(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).
(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78).
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)
X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995) (41
U.S.C. 253g and 10 U.S.C. 2402).
(2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-252, Title VI,
Chapter 1 (41 U.S.C. 251 note)).
(3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June

2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment
Act 0f 2009.)

X (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Aug 2012) (Pub. L. 109-
282) (31 U.S.C. 6101 note).

__(5)52.204-11, American Recovery and Reinvestment Act—Reporting Requirements (Jul 2010) (Pub. L. 111-
5).

X (6) 52.209-6, Protecting the Government’s Interest When Subcontracting with Contractors Debarred, Suspended,
or Proposed for Debarment. (Dec 2010) (31 U.S.C. 6101 note).

X (7) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (Feb 2012) (41 U.S.C.
2313).

_X___ (8)52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (MAY 2012) (section 738 of
Division C of Pub. L. 112-74, section 740 of Division C of Pub. L. 111-117, section 743 of Division D of Pub. L.
111-8, and section 745 of Division D of Pub. L. 110-161).

(9) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (NOV 2011) (15 U.S.C. 657a).

(10) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (Jan 2011) (if
the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

(11) [Reserved]

(12)(1) 52.219-6, Notice of Total Small Business Set-Aside (NOV 2011) (15 U.S.C. 644).

(i) Alternate I (NOV 2011).
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(iii) Alternate IT (NOV 2011).

(13)(1) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).

(ii) Alternate I (Oct 1995) of 52.219-7.

(iii) Alternate IT (Mar 2004) of 52.219-7.

(14) 52.219-8, Utilization of Small Business Concerns (Jan 2011) (15 U.S.C. 637(d)(2) and (3)).

(15)(1) 52.219-9, Small Business Subcontracting Plan (Jan 2011) (15 U.S.C. 637(d)(4)).

(ii) Alternate T (Oct 2001) of 52.219-9.

(iii) Alternate II (Oct 2001) of 52.219-9.

__(iv) Alternate III (Jul 2010) of 52.219-9.

___ (16) 52.219-13, Notice of Set-Aside of Orders (NOV 2011) (15 U.S.C. 644(1)).

__(17) 52.219-14, Limitations on Subcontracting (NOV 2011) (15 U.S.C. 637(a)(14)).

___ (18)52.219-16, Liquidated Damages—Subcon-tracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).

(19)(1) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (Oct
2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).

(ii) Alternate I (June 2003) of 52.219-23.
(20) 52.219-25, Small Disadvantaged Business Participation Program—Disadvantaged Status and Reporting
(Dec 2010) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

(21) 52.219-26, Small Disadvantaged Business Participation Program— Incentive Subcontracting (Oct 2000)
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).

(22) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (NOV 2011) (15 U.S.C.
6571).
(23) 52.219-28, Post Award Small Business Program Rerepresentation (Apr 2012) (15 U.S.C. 632(a)(2)).

(24) 52.219-29, Notice of Set-Aside for Economically Disadvantaged Women-Owned Small Business
(EDWOSB) Concerns (APR 2012) (15 U.S.C. 637(m)).
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(25) 52.219-30, Notice of Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible Under the
WOSB Program (APR 2012) (15 U.S.C. 637(m)).

X (26) 52.222-3, Convict Labor (June 2003) (E.O. 11755).

X (27) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (MAR 2012) (E.O. 3126).
X (28) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).

X (29) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

X (30) 52.222-35, Equal Opportunity for Veterans (Sep 2010)(38 U.S.C. 4212).

X (31) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) (29 U.S.C. 793).

X (32) 52.222-37, Employment Reports on Veterans (Sep 2010) (38 U.S.C. 4212).

X (33) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O.
13496).

X (34) 52.222-54, Employment Eligibility Verification (Jul 2012). (Executive Order 12989). (Not applicable to the
acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in
22.1803.)

(35)(1) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA—Designated Items (May

2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf
items.)

(ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of
commercially available off-the-shelf items.)
(36) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b).

(37)(1) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products
(Dec 2007) (E.O. 13423).

(i) Alternate I (Dec 2007) of 52.223-16.

X (38) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (Aug 2011) (E.O. 13513).
___(39) 52.225-1, Buy American Act—Supplies (Feb 2009) (41 U.S.C. 10a-10d).

____{40)(1) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (NOV 2012) (41 U.S.C.
chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182,
108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43).

(ii) Alternate I (MAR 2012) of 52.225-3.

(iii) Alternate II (MAR 2012) of 52.225-3.

(iv) Alternate IIT (NOV 2012) of 52.225-3.

(41) 52.225-5, Trade Agreements (NOV 2012) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).
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X (42) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.’s, proclamations, and statutes
administered by the Office of Foreign Assets Control of the Department of the Treasury).

(43) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150

(44) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C.
5150).

(45) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 255(f), 10
U.S.C. 2307(f)).

(46) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f), 10 U.S.C. 2307(%)).

X (47) 52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration (Oct 2003) (31 U.S.C.
3332).

(48) 52.232-34, Payment by Electronic Funds Transfer—Other than Central Contractor Registration (May
1999) (31 U.S.C. 3332).

(49) 52.232-36, Payment by Third Party (Feb 2010) (31 U.S.C. 3332).
X (50) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).

(51)(1) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C.
Appx. 1241(b) and 10 U.S.C. 2631).

(ii) Alternate I (Apr 2003) of 52.247-64.
(¢) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that

the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

(1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).

(2) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 41 U.S.C.
351, et seq.).

(3) 52.222-43, Fair Labor Standards Act and Service Contract Act—Price Adjustment (Multiple Year and
Option Contracts) (Sep 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

(4) 52.222-44, Fair Labor Standards Act and Service Contract Act—Price Adjustment (Sep 2009) (29 U.S.C.
206 and 41 U.S.C. 351, et seq.).

(5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance,
Calibration, or Repair of Certain Equipment—Requirements (Nov 2007) (41 351, et seq.).

X (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services—
Requirements (Feb 2009) (41 U.S.C. 351, et seq.).

X (7) 52.222-17, Nondisplacement of Qualified Workers (JAN 2013) (E.0.13495).

(8) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 110-247).
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(9) 52.237-11, Accepting and Dispensing of $1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1))-

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and
does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related
to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in this paragraph (€)(1)in a subcontract for

commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the
clause—

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1
(41 U.S.C. 251 note).

(ii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(iii) 52.222-17, Nondisplacement of Qualified Workers (JAN 2013) (E.O. 13495). Flow down required in
accordance with paragraph (1) of FAR clause 52.222-17.

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).
(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212).
(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 1998) (29 U.S.C. 793).

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O.
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40,

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).
(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)).
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(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration,
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.).

(xii) 52.222-54, Employment Eligibility Verification (JUL 2012).

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow
down required in accordance with paragraph (e) of FAR clause 52.226-6.

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(End of clause)

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days.

(End of clause)

52.217°99 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30days
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days days before the contract expires. The preliminary notice does not commit the Government to an
extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed42

months
(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

(a) Definitions. As used in this clause--
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Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWTF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWF training, The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

() WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

() WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

The contractor is directed to use the "2-in-1" format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC M67854 and extension PM10
(i.e., M67854 ext. PM10) as the DODAAC and extension for all shipping addresses.

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

Not applicable
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in

applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC M67443

Issue By DoDAAC M67854

Admin DoDAAC M67854

Inspect By DoDAAC

Ship To Code
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Ship From Code

Mark For Code

Service Approver (DoDAAC) _
Service Acceptor (DoDAAC) M67854 PM10
Accept at Other DoDAAC
LPO DoDAAC

DCAA Auditor DoDAAC
Other DoDAAC(s)

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Capt Ambrosio Pantoja at (703) 784-4768 or ambrosio.pantoja@usmc.mil and Christopher Hegland at (703) 784-
4872 or christopher.hegland@usmc.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWTF point of contact.

COR, SSgt James C. Clausell at (703) 432-7471 or via email at james.clausell@usmc.mil

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

SPECIAL CONTRACT REQUIREMENTS

CONTRACTING OFFICER’S REPRESENTATIVES:
The Quality Assurance Evaluator/Contracting Officer’s Representative for this task order is:

Robert Hochbaum

2200 Lester Street

Quantico, VA 22134

Phone: (703) 432-7913

Email: robert.hochbaum@usmec.mil

CONTRACT ADMINISTRATION
Accounting and Appropriation Data

APPROPRIATION DATA/SPECIAL INSTRUCTIONS: The Government Payment Office shall make
all payments against this task order in accordance with the CLIN/ACRN association specified below. All
invoices made against this task order that fail to specify a CLIN/ACRN association shall be promptly
rejected by the COR.
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Remittance Address (contractor fill-in)

General Dynamics Information Technology, Inc.

(Name)

_ FOIA Exemption B3 B4

(Address)

(City, State, Zip)

The address to which Electronic Funds Transfer (EFT) payments should be made by the Government is as
follows:

_ FOIA Exemption B3 B4

(Name of Financial Institution)

N/A

(Address)

N/A

(City, State, Zip)

_ FOIA Exemption B3 B4

(ABA Number of Financial Institution)

Preparation of Vouchers

All vouchers submitted for payment under this task order shall include documentation to support all Other
Direct Costs. This documentation shall be submitted to the COR for the purposes of assuring and
certifying (1) compliance with the task order requirements and limitations; (2) that the services were
received; and (3) that the amounts billed are reasonable expenditures for the performance of the task
order.

Submission of Invoices
I. MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

a. Vendors, it is critical that the following instructions are followed. Failure to follow all
instructions listed below may cause a delay or even rejection of invoice payment.

b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests (MAR
2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process
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vendor requests for payment. The contractor is required to utilize this system when processing
invoices and receiving reports under this contract.

c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is designated in
Central Contractor Registration at <http://www.ccr.gov>, and (ii) register to use WAWF-RA at
<https://wawf.eb.mil/ within ten (10) days after award of the contract or modification
incorporating WAWF-RA into the contract. Step by step procedures to register are available at
the https://wawf.eb.mil/. Tutorial programs on the WAWF Program are available at
http://www.wawftraining.com. It is highly recommended that all Vendors’ visit this website.

d. The contractor is directed to use the "2-in-1" format when processing invoices and receiving
reports. For all requirements, the contractor shall use the Marine Corps Systems Command
DODAAC M67854 and extension PM10 (i.e., M67854 ext. PM10) as the DODAAC and
extension for all shipping addresses.

e. The contractor is directed to use the “combo” format when processing invoices and receiving
reports for any Cost Reimbursement type CLINs. For all requirements, the contractor shall use
the Marine Corps Systems Command DODAAC M67854 and extension PM10 (i.e., M67854 ext.
PM10) as the DODAAC and extension for all shipping addresses.

f. To expedite payment, when submitting invoices for payment the contractor is advised to check
the applicable box to notify the Government point of contact electronically of an invoice
submission.

g. The vendor shall submit the invoice in WAWTF after they have confirmed delivery of equipment
to appropriate location. After submission of the invoice in WAWF please send a WAWF email
notification to the COR and the alternate Point of Contact (POC), if applicable, shown in
paragraph i below. This is to ensure that the invoice is certified and prompt payment is made to
the vendor as requested. To send the email, click on the Send Additional Email Notifications
block on the page that appears. Add the primary point of contact's email address in the first email
address block and add the alternate point of contact's email address in the following block. This
additional notification to the Government is important to ensure the appropriate point of contact is
aware that the invoice documents have been submitted into the WAWF-RA system.

h. During the invoicing process, WAWF requires the vendor to enter the Contract Number (PIIN),
Order Number (SPIIN) and Cage Code. No dots, dashes or spaces. The WAWF - EDA pre-
population process is very dependent on accurate, reliable information. Data contained in EDA
will pre-populate the vendor's WAWF document only when the PIIN, SPIIN and cage# is entered
correctly.

i. If you are having issues with the WAWF program contact the COR, Robert Hochbaum, at (703)
432-7913 or via email at robert.hochbaum@usmc.mil or the Marine Corps WAWTF contact Susan
Dibianca (540) 322-2897 x3210 or via email at susan.dibianca@taic.net.

II. VENDOR DATA ENTRY INFORMATION INTO WAWE:

ADDRESS:
DFAS-Columbus
P.O. Box 369022
Attn: Kansas-M67443
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Columbus, Ohio 43236-9022
E-Mail: Mylnvoice: https://myinvoice.csd.disa.mil/

Data entry information in WAWF:

Payment Office DoDAAC: M67443

Issue By DoDAAC: M67854

Admin Office DODAAC: M67854

Service Acceptor DoDAAC: M67854 ext. PM10
Contract Number: M6785414F4838

ORGANIZATIONAL CONFLICT OF INTEREST

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other
persons, a person is unable or potentially unable to render impartial assistance or advice to the
Government, or the person’s objectivity in performing the contract work is or might be otherwise
impaired, or a person has an unfair competitive advantage. “Person” as used herein includes corporations,
partnerships, joint ventures, and other business enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth
in the contract, the contractor does not have any organizational conflict of interest(s) as defined in

paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a
potential organizational conflict of interest on the instant contract or on a future acquisition. In order to
avoid potential conflict of interest, and at the same time to avoid prejudicing the best interest of the
Government, the right of the contractor to participate in future procurement of equipment and/or services
that are the subject of any work under this contract shall be limited as described below in accordance with
the requirements of FAR 9.5.

(d) (1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or
result in disclosure to any party outside the Government any information provided to the contract by the
Government during or as a result of performance of this contract. Such information includes, but is not
limited to, information submitted to the Government on confidential basis by other persons. Further, the
prohibition against release of Government provided information extends to cover such information
whether or not in its original form, e.g., where the information has been included in contractor generated
work or where it is discernible from materials incorporating or based upon such information. This
prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result
in disclosure or any party outside the Government any information generated or derived during or as a
result of performance of this contract. This prohibition shall expire after a period of three years after
completion of performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any
affiliate of the contractor, any subcontractor, consultant, or employee of the contractor, any joint venture
involving the contractor, any entity into or with which it may merge or affiliate, or any successor or
assign of the contractor. The terms of paragraph (f) of the Special Contractor Requirement relating to
notification shall apply to any release of information in contravention of this paragraph (d).
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(e) The contractor further agrees that during the performance of this contract and for a period of three
years after completion of performance of this contract, the contractor, any affiliate of the contractor, any
subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor, any
entity into or with which it may subsequently merge or affiliate or any other successor or assign of the
contractor, shall not furnish to the United States Government, either as a prime contractor or as a
subcontractor, or as a consultant to a prime contractor or as a subcontractor, any system, component or
services which is the subject of the work to be performed under this contract. This exclusion does not
apply to any re-competition for those systems, components, or services on the basis of work statements
growing out of the effort performed under this contract, from a source other than the contractor,
subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the
authorization of the cognizant contracting officer, participate in a subsequent procurement for the same
system, component, or service. In other words, the contractor may be authorized to compete for
procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of
interest; it shall make immediate and full disclosure in writing to the contracting officer. The notification
shall include a description of the actual or potential organizational conflict of interest, a description of the
action, which the contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and
any other relevant information that would assist the contracting officer in making a determination on this
matter. Notwithstanding this notification, the Government may terminate the contract for the
convenience of the Government if determined to be in the best interest of the Government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become aware
of an organizational conflict or interest after award of this contract and does not make an immediate and
full disclosure in writing to the contracting officer, the Government may terminate this contract for
default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the Government my terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential
organization conflict of interest shall be final and is not subject to the clause of this contract entitled
"DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling
to the United States Government its product lines in existence on the effective date of this contract; nor,
shall this requirement preclude the contractor from participating in any research and development.
Additionally, sale of catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to
evaluate or advise the Government concerning its own products or activities or those of a competitor in
order to ensure proper safeguards exist to guarantee objectivity and to protect the Government's interest.

(1) The contractor shall include this requirement in subcontracts of any tier which involve access to
information or situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for
"contactor" where appropriate.
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(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and
remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

ATTACHMENTS

Attachment (1) Performance Work Statement (PWS)

Attachment (2) Quality Assurance Surveillance Plan (QASP)

Attachment (3) Government Furnished Property (GFP) list (Updated on Modification PO0010)
Attachment (4) Milestone Billing Schedule (MBS) (Incorporated on Modification P00010)
Attachment (5) CLIN 2003 ECP (Incorporated on Modification P00012)

Attachment (6) CLIN 4003 ECP (Incorporated on Modification P00013)

Attachment 4 - MBS

SLIN 1003AA

Payment Month /

No. Year
1 May-15
2 Jun-15
3 Jul-15 FOIA Exemption B3 B4
4 Aug-15
5 Sep-15
6 Oct-15
7 Nov-15
8 Dec-15
9 Jan-16
10 Feb-15
11 Mar-16

Total FFP

Attachment 5 — CLIN 2003 ECP

ECP 1. Build MiniDESK Hardware Suite. The contractor shall build 14 MiniDESK hardware kits in
accordance with requirements identified in Enclosure (1). Marine Corps Systems Command
(MARCORSYSCOM) will furnish the ruggedized laptop computers, Hand Held Terminals and Operating
System for the laptop computers. The contractor shall label the MiniDESKs, provide an accurate
inventory of all its labeled components and provide a laminated wired diagram placard within each kit
depicting the parts stowed location inside the kit along with the correlating connections for the parts
assembly. The label should include the nomenclature, part number and a brief assembly description. The
inventory shall be placed within each case for individual MiniDESK accountability along with providing
a completed DD Form 1149 to the government for each individual MiniDESK, including serial number,
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nomenclature, Stock Number/Part number, Description, Quantity, Unit price and total cost, in addition to
all applicable fields of the form. The contractor shall complete a DD Form 250 to be provided to the
government for each MiniDESK that identifies each component by serial number, nomenclature, Stock
Number/Part number, Description, Quantity, Unit, Unit Price and Amount in addition to all applicable
fields of the form.

ECP 2. The contractor shall develop and provide training materials for the MiniDESK hardware kits
including videos, electronic and printed administration guides and handouts using AMS-TAC v.4.x.
Access to the training materials should also be available on the contractor’s website. The contractor shall
provide the electronic and printed training materials to MARCORSYSCOM and HQMC I&L LPD for
final review prior to release.

Attachment 6 — CLIN 4003 ECP

ECP AMS-TAC 28. Change HAZMAT field. The contractor shall change the HAZMAT field from a free
input field to a pull down selection with a Hazard Class 1-9.

ECP AMS-TAC 29. Dispatch Input Screen. The contractor shall change the dispatch input screen so that
it displays additional information on what characters are allowed.

ECP AMS-TAC 30. Manifest Input Screen. The contractor shall change the manifest input screen so that
it displays additional information on what characters are allowed.

ECP AMS-TAC 33. Add additional container type with editable height field. The contractor shall add an
additional container type of “Warehouse Pallet” to the choices of containers. The length of the warehouse
pallet shall be 48 inches and the width shall be 40 inches. The height shall be user editable.

ECP AMS-TAC 34. Add a $ character in the TCN field on the handheld. The contractor shall add a “soft”
keyboard to the program that can be displayed and hidden as needed by the user. This addition shall allow
the user to enter characters that have no physical keys (e.g., the dollar sign (8)).

In addition to the ECPs, there are two other tasks directly related to the ECPs that are not separable into
components of each ECP item so they are delineated by task.

e Task 1. Internal Testing and Government Acceptance Testing (GAT) — The contractor shall test
all ECPs as a whole (i.e. one GAT for all five ECPs). This task is for the new version of the
software that will include the ECP items.

e Task 2. Fielding and Training — The contractor shall provide fielding and training for version
4.0.0.0 to all of the locations where AMS-TAC is currently installed.
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